



Division 01 – General requirements  
For Capital Delivery Projects

Action	Date	Spec. No.	Document Name	Remarks
.pdf	12/20/2012	01 11 00	Summary of Work	
.pdf	07/01/2011	01 25 00	Substitution Procedures	
.pdf	08/17/2012	01 31 19	Preconstruction Meeting	
.pdf	07/01/2011	01 31 20	Project Meetings	
.pdf	07/01/2011	01 32 16	Construction Progress Schedule	
.pdf	07/01/2011	01 32 33	Preconstruction Video	
.pdf	12/20/2012	01 33 00	Submittals	
.doc	12/20/2012	01 35 13	Special Project Procedures	Edit document to meet project requirements.
.pdf	07/01/2011	01 45 23	Testing and Inspection Services	
.pdf	07/01/2011	01 50 00	Temporary Facilities and Controls	
.pdf	07/01/2011	01 55 26	Street Use Permit and Modifications to Traffic Control	
.pdf	07/01/2011	01 57 13	Storm Water Pollution Prevention Plan	
.dwg .pdf	05/22/2015			D430 - Inlet Protection FW-Weir Inlet Protection 11x17
.pdf	07/01/2011	01 58 13	Temporary Project Signage	
.pdf	12/20/2012	01 60 00	Product Requirements	
.pdf	07/01/2011	01 66 00	Product Storage and Handling Requirements	
.doc	11/22/2016	01 70 00	Mobilization and Remobilization	Edit document to meet project requirements.
.pdf	02/14/2018	01 71 23	Construction Staking and Survey	
.pdf	02/2017	01 71 23.16.01	Attachment "A" Survey Staking Standards	
.fxl		01 71 23.16.02	Attachment "B" Survey Data Collector Library	

Division 01 – General requirements  
For Capital Delivery Projects

Action	Date	Spec. No.	Document Name	Remarks
.pdf	07/01/2011	01 74 23	Cleaning	
.pdf	07/01/2011	01 77 19	Closeout Requirements	
.pdf	12/20/2012	01 78 23	Operation and Maintenance Data	
.doc	07/01/2011	01 78 39	Project Record Documents	