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Notes:

The Contractor shall email the Engineering Manager each day before 7:00 AM the locations of work completed the day
before and where they intend to work that day and approximate time they will begin work at each site.

The Contractor shall follow the latest version of the City of Fort Worth Construction Specifications, unless noted on the
work order by the Engineering Manager.

The Contractor shall follow the latest version of the TMUTCD when closing any area of the street to perform work.
The Contractor is subject to fines under City ordinance for noncompliance with the TMUTCD.

The Contractor shall schedule his work to minimize interference with traffic flow. The work order will indicate
restricted work hours for each work site. All streets are to remain open to traffic during marking operations by
maintaining a minimum of one lane clear of obstructions. The Contractor will provide flagmen and/or following trucks as
required to safely control traffic. When not in use, marking equipment and machinery shall be removed from the street.
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