

HEMPHILL CMAR EWP 2 CONSTRUCTION BIDS – CPN 00141

Bids received on May 10, 2017:

<u>BIDDER</u>	<u>Unit</u>	<u>AMOUNT</u>
McCarthy	1 – Track and Bridge	\$11,814,000
McCarthy	2 – Excavation and Walls	\$7,745,000
<i>No Bids Received</i>	<i>3 – Electrical</i>	<i>\$1,678,000*</i>
Green Scaping	4 – Landscaping	\$360,167
McCarthy	5 – Paving	\$1,667,000

**No Bids were received for Unit 3 – Electrical with this initial advertisement. McCarthy will re-advertise Unit 3 as the project progresses. Cost is CMAR's and Engineer's estimate. The actual bid amount may be different.*

Bidders not selected based upon best value criteria:

<u>BIDDER</u>	<u>Unit</u>	<u>AMOUNT</u>
Jay-Reese	1 - Track and Bridge	\$14,691,000
Structural Assurance	1 - Track and Bridge	\$11,300,000